
Los Alamos Legacy Cleanup Contract (LLCC) Section J, Attachment J-11 
Final Solicitation No. DE-SOL-0008109 

 

 
J-11-1 

PART III - LIST OF DOCUMENTS, EXHIBITS, AND OTHER ATTACHMENTS 
 

SECTION J – LIST OF ATTACHMENTS 
 

ATTACHMENT J-11: GOVERNMENT FURNISHED SERVICES AND ITEMS (GFS/I) 

 

Process 

EM-LA is committed to providing effective support to the Contractor throughout the period of 

Contract performance, and the Contractor may request that EM-LA consider providing additional 

GFS/I.  To manage the GFS/I to be furnished under the Contract and to evaluate the additional 

GFS/I that may be required by the Contractor, the Contractor shall submit for EM-LA approval: 

 Government-Furnished Services and Information Request (Deliverable C.1.7(1)), a 12-
month advance projection of GFS/I to be furnished under the Contract and additional 
Contractor-requested GFS/I, to be submitted prior to each fiscal year. EM-LA will review 
the 12-month advance projection.  If EM-LA can support the additional Contractor–
requested GFS/I, EM-LA will notify the Contractor within 30 days that the additional 
Contractor-requested GFS/I can be provided, and will provide the Contractor details 
regarding the EM-LA action(s).  The supported GFS/I will be added to Attachment J-11, 
Government-Furnished Services and Information (GFS/I), as an EM-LA commitment to 
the Contractor. 

 

 Government-Furnished Services and Information Request – Update, a quarterly update 
to the projection of GFS/I to be furnished under the Contract and additional Contractor-
requested GFS/I, to be submitted prior to each quarter. EM-LA will review the quarterly 
update.  If EM-LA can support the additional Contractor–requested GFS/I, EM-LA will 
notify the Contractor within 15 days that the additional Contractor-requested GFS/I can 
be provided, and will provide the Contractor details regarding the EM-LA action(s).  The 
supported GFS/I will be added to Attachment J-12, Government-Furnished Services and 
Information (GFS/I), as an EM-LA commitment to the Contractor. 

If EM-LA cannot support a Contractor request, EM-LA will notify the Contractor within 15 days 

that the requested GFS/I cannot be provided, and there will be no EM-LA commitment to the 

Contractor to furnish the GFS/I. For the additional Contractor-requested GFS/I, EM-LA will use 

its best efforts to meet additional GFS/I commitments to the Contractor.  However, in the event 

that EM-LA is unable, for any reason, to provide the Contractor with its requested additional 

GFS/I, the Contractor remains fully and solely responsible for obtaining the needed services 

and/or information in a timely manner and without any further recourse against EM-LA. 

Government Furnished Services and Items/Information 

Facility Space for Personnel 

1. The EM-LA Field Office provides office space for the Contractor at the Pueblo Complex, 
a Los Alamos School District property that will be under lease through EM-LA. Although 
this complex is 50,132 sq. ft., it has wide hallways and only 37,665 sq. ft. for office space 
for 159 individuals. EM-LA will provide for initial configuration and subsequent changes 
for offices and cubicles.  Within the Pueblo Complex, EM-LA shall use spaces for 55 
individuals (both Federal and support contractor staff); this Federal space shall not be 
available for Contractor staff. 
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2. The EM-LA Field Office provides office space for the Contractor at three office trailers 
located within Area-G for management of the waste disposition activities.  These trailers 
are 800 sq. ft. each that should be sufficient for 30 personnel total. Within this space 
allocation, EM-LA shall use spaces for 5 Federal or support service staff; this Federal 
space shall not be available for Contractor staff. 

3. The Contractor shall identify any additional office space needs beyond that provided 
above in accordance with the “Process” section above.  Subcontractors are not currently 
expected to require office space unless proposed to be included in the contract proposal. 

Regulatory 

4. The NMED-approved Decision Tree for Land Application of IDW Solids from 
Construction of Wells and Boreholes (Figure J-11-1) and the NMED-approved NOI 
Decision Tree for Drilling, Development, Rehabilitation, and Sampling Purge Water 
(Figure J-11-2) are provided for Contractor use. 
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Figure J-11-1 – Decision Tree for Land Application of IDW Solids from Construction of Wells and Boreholes 
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Figure J-11-2 – NOI Decision Tree for Drilling, Development, Rehabilitation, and Sampling Purge Water 
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5. Letter of designation of Contractor’s personnel as duly authorized representative to work 
directly with NMED-HWB to address the firm-fixed price (FFP) IFGMP execution of 
groundwater sampling campaigns to include the submittal, technical discussions, 
comment resolution, and acceptance of the Periodic Monitoring Reports (PMR) resulting 
in NMED-HWB approval. 

6. Letter of designation of Contractor’s personnel as duly authorized representative to work 
directly with US EPA (and the NMED-SWQB in an informational capacity) to address the 
firm-fixed price (FFP) IP execution of surface water sampling campaigns to include the 
submittal, technical discussions, comment resolution, and documentation of resulting.   

7. EM-LA shall provide a HQ contract name that will provide review and approval of safety 
basis documentation as the DOE-EM Cognizant Technical Authority (CTA).  The LLCC 
Contractor shall provide for an acceptable review time to obtain CTA approval. 

8. EM-LA commitment to provide review and signature on dual-signature technical reports 
under the Compliance Order on Consent to NMED and the Individual Permit for 
Stormwater to the U.S. Environmental Protection Agency (US EPA). 

9. For documents prepared by the contractor that are for sole Contractor signature or for 
joint Contractor and EM-LA signature, the following EM-LA and DOE document review 
times are considered GFS/I: 
 

Document Category 

Work Days 
for Review or 
Completion 

Groundwater Program related plans and reports for acceptance and 
signature 

5 days 

Soil Remediation Reports, Work Plans, Corrective Measures Reports and 
Plans, etc. for acceptance and signature 

5 days 

Surface water and Storm Water related reports, plans, and IP Corrective 
Action Certifications for acceptance and signature 

5 days 

EM-LA participation in Product Peer Review of documents (Groundwater 
Program related plans and reports, HIR, IWP, CME, Surface Water 
Performance Reports, etc.) for provision of comments 

10 days 

DOE review of safety basis related documents for review and comment by 
EM-LA and HQ staff and separately for review and approval/concurrence of 
the HQ CTA 

20 days each 

Permit reviews that require acceptance signature or concurrence 10 days 
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10. Mind Map for the Environmental Information Management System (EIMS).  This process flow shall be used by the LLCC in 
managing the EIMS and utilizing the various modules associated with sample planning, data integration, and reporting.  The 
LLCC may propose changes to EM-LA for improvements to this process flow. 
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Operational Systems 

11. ORPS reporting system is provided by DOE for use by contractors.  Although the system 
is provided by DOE, the Contractor shall develop suitable procedures for their use. 

12. DOE/Albuquerque Operations Office Analytical Management Program (AMP) auditors 
shall provide audits of programmatic commercial analytical laboratories.  The Contractor 
shall coordinate audit activities with the AMP.  The Contractor shall also interact with 
DOE/HQ on National EDD, analytical, and auditing efforts. 

13. The Integrated Planning, Accountability, and Budgeting System (IPABS) current 
schedule of input requirements for operations activity performance reporting information 
entry by the Contractor.  The system and schedule are provided by DOE-EM to EM-LA.  
Although the “IPABS Monthly To-Do List and Due Dates Calendar FY 2016.pdf” is 
attached, subsequent calendars will be available at the following link under Other 
Documents: https://ipabs-is.em.doe.gov/Ipabs3/Modules/General/Help.aspx .  
Subsequent FY calendars will be essentially similar to that for FY 2016. 

14. The federal Facility Information Management System (FIMS) for inputting facility 
condition information and status updates including costs and schedule for demolition and 
completion. 

15. The Project and Assessment Reporting System (PARS)-II and the current schedule of 
input requirements for capital asset project for the Contractor Project Performance 
information entry.  The system and schedule are provided by DOE to EM-LA. 

PARS II IPABS: 

Last workday of the Month:  

Upload CPP file 

Before middle of 2nd full working week: 

Enter Base Performance Measures 

3rd workday:  

Federal Project Director enters monthly 

analysis 

Friday of 2nd full working week: 

Approve Base Performance Measures 

6th workday:  

Program Office enters monthly analysis 

End of 3rd working week: 

Enter EVM data 

9th workday:  

OECM monthly assessment 

No Later than Tuesday of the 4th working 

week: 

Approve EVM data 

By 25th:  

OECM publishes data 

NOTE: IPABS deadlines are an 

approximation. For specific due dates, consult 

the IPABS annual reporting calendar on the 

main page of IPABS. 

 

Waste Management 

16. Waste Characterization, Assay, and Transportation System (WCATS) platform for waste 
characterization and documentation is provided by DOE as GFS/I and is managed and 

https://ipabs-is.em.doe.gov/Ipabs3/Modules/General/Help.aspx
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operated locally by the NNSA Managing and Operating Contractor. This system will be 
utilized by both the NNSA M&O Contractor (currently Los Alamos National Security, LLC 
(LANS)) for newly generated TRU wastes at Area G and the EM contractor awarded this 
contract for EM legacy waste activities. 

17. The WIPP Shipping Baseline Schedule shall be provided to the Contractor by EM-LA.  
However, the WIPP Shipping Baseline Schedule is developed and prepared by the 
Carlsbad Field Office (CBFO) and is provided to EM-LA. 

a. The initial WIPP opening date to receive ANY TRU shipments is TBD. 
b. The date of first allocated LANL EM shipment to WIPP is TBD. 
c. Rate of LANL EM shipments to WIPP is TBD.   
d. The estimated WIPP maintenance shutdown period will be a three week period 

from late December through early January each year.  No shipments will be 
made during the maintenance outage.  It should be expected that the WIPP 
shutdown will be expanded. 
 

18. Transport containers in which to load CH-TRU for shipment to WIPP shall be provided 
by WIPP. The numbers and types of containers shall be negotiated following Contractor 
evaluation of the WIPP Shipping Baseline Schedule (above). 

19. Transportation of TRU wastes from LANL to WIPP shall be provided by EM-LA or DOE 
national contract for transportation of wastes.  Coordination of this schedule shall be 
provided by the EM-LA based on the Contractor’s proposed schedule and negotiated 
agreement on advanced preparation. 

20. Documented Safety Analysis (DSA) for legacy and newly-generated TRU waste 
operations shall be provided by EM-LA to the Contractor around the time of contract 
award.  The associated Technical Safety Requirements (TSR) that specify the controls 
necessary to implement the DSA MAY potentially also be provided by EM-LA to the 
Contractor around the time of the contract award. 

21. EM-LA provides the following NNSA Fire Protection Exemption – Approval of Exemption 

Request to Department of Energy Order 420.1C for the Lack of Automatic Fire 

Extinguishing Systems at Los Alamos National Laboratory (LANL), Technical Area (TA)-

54, Area G, Waste Storage and Handling Domes, LANL-DOE-ORDER-420.1B-EX-2010-

002, R.2, Letter from Don F. Nichols to Kimberly Lebak Davis, May 18, 2015: 

 

 

 

 

 

 

 

 


